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Notice Inviting Expression of Interest (EoI) for setting-up of Marketing Complex, Training 

Centre and Design Development facilities in Virudhunagar (Tamil Nadu) Mega 
Handloom Cluster (VMHC) under Comprehensive Handloom Cluster Development 

Scheme (CHCDS). 
 
Last date of receipt of EOI: 30 days  from the date of the advertisement. In case the 30th day 

falls on a holiday, the next working day will be considered as the last day. 

 
1.  Introduction 
 The handloom sector is the second largest employer in India.  There is absence of 

market intelligence, poor exposure to new technologies, product diversification, stiff 

competition with mechanized sector, inadequate infrastructure & common facilities, lack of 

adequate working capital etc. Mega handloom clusters, like Virudhunagar, require massive 

investment for its integrated and holistic development. With this background, 

Comprehensive Handloom Cluster Development scheme (CHCDS) has been launched. 

Details of the scheme is available at www.handlooms.nic.in 

 
2.  Marketing Complex, Training Centre and Design Development facilities.  

2.1.  Background 

The detailed diagnostic study brought to light various constraints faced by the 

handloom weavers of the cluster area in marketing the products.  Generally, the weavers 

are engaged in Sarees and dhothies production for the local market.  As a result, the 

handloom weavers are mostly depending on domestic market for a quite long time.  A need 

has been felt to diversify the products by proper training in the weaving of new product 

ranges by adopting latest design technology to earn better wages to improve  the margining 

of the weaver. 

 

The new diversified products with design interventions have to be marketed in good 

textile market to fetch better market price. 

 

2.2.  Objective 

 The objectives of establishing the Marketing Complex with conference hall, R&D, 

CATD centre, skill up gradation centre are as follows: 

a. Creating marketing facilities of new products /diversified products. 

b. Upgrading the skill and talent of the handloom weavers by imparting training in 

weaving. 

http://www.handlooms.nic.in/
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c. Introduction of new designs in attractive colour combination. 

d. To train the weavers in the use of Information Technology for new product 

development. 
 

2.3.  Suggested Activities for setting-up of Marketing Complex, Training Centre and 

Design Development facilities. 

a. The Marketing Complex will create good marketing avenue to the products of the 

cluster at prominent market area. 

b.  The weavers will concentrate in production of new product ranges and diversify 

production to fetch reasonable wages.  

c. The CATD centre facilities will be utilized by the weavers in introducing variety of 

designs. 

d. The handloom weavers will be equipped with latest weaving techniques, which will 

be of immense help to weavers to earn higher wages by increasing productivity. 

e. The new products will be displayed in the display hall of marketing complex to lure 

the buyers /customers 

f. The handloom weavers will utilize the know how of designers in undertaking 

production of adopting new designs 
 

2.4.  Suggested locations for setting up of Marketing Complex, Training Centre and 

Design Development facilities. 

Sl. No. Location Facilities to be set up 

1.  Aruppukkottai, Srivilliputhur, 

Sundarapandiam, Rajapalayam 

Skill Up-gradation Centre,  Marketing 

Complex,  R&D/CATD, Testing Lab.  

2.  Paramakudi, Emaneswaram Skill Up-gradation Centre  and Marketing 

Complex. 

3.  Sellur, Nilaiyur Skill Up-gradation Centre and Marketing 

Complex.  

4.  Sankarankoil, Veeravanallur, 

Kadayanallur 

Skill Up-gradation Centre, and Marketing 

Complex.  

 
3.  Funding Pattern 

Project Cost Components Government Share SPV Share 

1. Capital Investment (building, 
machinery and miscellaneous fixed 
assets) 
2. Cost towards technical fee, 
administrative expenses etc. 

Up to 80% 
 
 
Upto 10% of the Govt. of India’s 
share towards hard interventions 

Minimum 20%, 
excluding land 
cost. 
No limit. 

 
Note: Government of India will not bear any cost towards purchase of land. 
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4. Release of Funds 

4.1. Funds for Capital Investment would be released in the following manner: 
 

i. 15% as 1st Installment as advance.  
ii. 25% as 2nd installment on utilization of 70% amount of 1st installment and 

submission of Utilization Certificate in GFR 19(A) and audited accounts duly 
certified by the Chartered Accountant. 

iii. 30% as 3rd installment on utilization of 100% amount of 1st  installment and 70% 
of 2nd installment and submission of Utilization Certificate in GRR 19(A) and 
audited accounts, duly certified by the Chartered Accountant.  

iv. 20% as 4th installment on utilization of 100% amount of 2nd installment and 70% 
of 3rd installment and submission of Utilization Certificate in GFR 19(A) and 
audited accounts duly certified by the Chartered Accountant.  

v. 10% as 5th installment as reimbursement on submission of complete Utilization 
Certificate in GFR 19(A) and audited accounts duly certified by the Chartered 
Accountant. 

 
4.2.  The SPV would have to submit utilization certificate in the format of GFR 19(A), 
audited accounts duly certified by Chartered Accountant, physical and financial progress of 
earlier releases, pre-receipt bill, Surety Bond etc., as required under the relevant rules. 
  
4.3.  Separate bank account is required to be opened by the SPV for the funds released by 
Government of India, which shall be subject to audit by a Government body. 
 
 4.4.  In the event of an SPV withdrawing from executing a project before utilizing the 
Government assistance, then the SPV should immediately return the Government assistance 
together with the applicable interest accrued thereon. Payment of penal interest by the SPV 
shall be decided by the Project Approval and Monitoring Committee (PAMC) on case to case 
basis. 
 
5. Implementing Agency 
 The implementing agency shall be a Special Purpose Vehicle (SPV), a multi 
stakeholder cluster level legal entity, preferably a company registered under the Companies 
Act. It will be the recipient of financial grant from the Ministry of Textiles and other agencies 
to implement the project. 
 
5.1. Special Purpose Vehicle (SPV) detailing: 

a) A multi stakeholder cluster level legal entity, preferably a company registered under 
the Companies Act will be set up for each of the clusters.  It will be the recipient of 
grant support from the Ministry of Textiles and other agencies. 

 
b) The majority of equity of such SPV shall be with the Weavers/artisans/ craftsmen/ 

exporters/entrepreneurs of the cluster and/or their associations/cooperatives/ 
federations/ SHGs. The remaining stake will be held by strategic investors such as 
buyers, retail chain houses, large scale production units, banks, financial institutions, 
State Government agencies etc., whose share of equity will not exceed 40%. 
However the individual stake shall not exceed 26%. It should also be ensured that 
the total combined equity of SPV members having blood relationship or any kind of 
family relationship should not exceed 26%. 
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c) In order to make the SPVs understand the Govt. Rules and procedures for carrying 

out various activities and also, for smooth implementation of the project, the 
following Govt. officials will be nominated as Directors or Special Invitee on the 
Board of Directors (BoDs) of the SPV concerned, with no voting rights:   

 
i. Officer in-charge, Weavers’ Service Centre concerned 

ii. Assistant Director in-charge of Handlooms & Textiles, State 
Government concerned 

iii. Representative of District Magistrate/Collector concerned 
 

d) The SPV will also constitute a Management and Grievance Redressal Committee, 
having representation of the above Government Officials and local representative 
from handlooms etc. to ensure that proper services are rendered to the handloom 
weavers also, to attend o the complaints, if any.  
 

e) On approval of the project, SPV will be required to submit Bank Guarantee of 110% 
of the advance amount to be released against an amount of each installment.   
However, it will not be mandatory for the Government Agency.  
 

f) The SPV shall be as broad based as possible with participation from all types of 
stakeholders. 

 
g) In case of a SPV registered under any other Act, except Companies Act, there should 

be minimum 4 permanent members with voting rights. 
 

h) Such SPV shall be responsible for preparation of Detailed Project Report (DPR) 
covering technical, financial, institutional and implementation aspect to seek grant 
support and submitting it to concerned authorities. After the approval, the SPV shall 
be responsible for ownership, execution and management of the 
interventions/facilities created under the project. 

 
i) The SPV would be the focal point for implementation of the scheme playing the 

following role: 
 

 SPV would conceptualize, formulate, achieve financial closure, implement 
and manage the infrastructure 

 SPV would procure required land 

 SPV would be responsible for maintaining the utilities and infrastructure 
created by generating revenue through various business activities. 

 SPV has to be so structured that it is self sustaining with a positive revenue 
stream 

 SPV would appoint contractors/consultants in a fair and transparent manner 
in order to ensure timely completion of the project. SPV will obtain 
appropriate performance guarantee from them. 

 SPV will be responsible to obtain all necessary statutory approvals/clearances 
including environmental clearances, which are prerequisite to 
commencement of the project. 
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 SPV will submit monthly/quarterly physical/financial progress report of the 
project implementation including the details of the expenditure in prescribed 
formats. 
 

j) In case of an SPV registered under Companies Act, it is recommended that 50% of 
the net profit should be reinvested in the facility in first 3 profitable years.  

 
k) SPV shall be bound to ensure health & safety standards in work place. It shall also 

comply with social, ethical and environmental compliance standards. 
 

l) SPV has to ensure regular liaison activity with Government to take benefit of various 
available schemes. 

 
m) SPV shall give an undertaking that the assets created under the project shall not be 

sold without prior approval of Office of the Development Commissioner for 
Handlooms, Ministry of Textiles. 

 
n) Any change in the composition of SPV shall be made with prior approval of Office of 

the Development Commissioner for Handlooms, Ministry of Textiles. 
 

o) SPV shall comply with all the national and international rules and regulation while 
carrying out the business activities. 

 
p) The planned activities of the SPV need to be mentioned in DPR with estimated cost. 

 
q) The deliverables of the project need to be mentioned with objectively measurable 

targets (wherever possible) in DPR. 
 

r) SPV will abide by the terms & conditions as issued from time to time by the Office of 
the Development Commissioner for Handlooms, Ministry of Textiles, which may 
even be issued after sanction of the project. 

 
s)  The planned activities of the SPV need to be mentioned in detail in DPR with 

estimated cost.   
 

t) The deliverables of the project need to be mentioned with objectively measurable 
targets (wherever possible) in DPR.  

 
5.2. SPV Evaluation Criteria 
 
a.  The SPV will be selected, preferably through open competitive bidding process. In 
special cases, PAMC/Government reserves the right to select/ constitute the SPV. 
 

b.  During the technical evaluation of project submitted by SPV, following points will be 
given importance: 

 

(i) SPV constitution and background of the SPV members 
− Experience of involved key members: SPV involving members having significant 
experience in the field of handloom sector will be given preference. 
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− Involvement of weavers and master weavers in SPV: SPV with equity contribution 
from large number of weavers of the cluster and/or their associations/ cooperatives/ 
federations / SHGs will be preferred 
− Involvement of Central and State Government agencies: Projects with equity 
share or other involvement of Central and or State Government agencies will be 
given priority 
 

(ii)  Nature of the project 
− Fit with the suggested concept: Priority will be given to projects, which are 
prepared in line with the proposed concept from the technical, operational and 
social angle. 
− Self-sustainability of the project: The projects which achieve self-sustainability 
over a shorter period of time will be preferred 
− Benefits to weavers: Projects offering livelihood opportunity (direct and indirect) 
to a larger number of weavers will be given preference. 
 

iii) Land in possession of SPV: SPV already having land in possession in the cluster area 
suitable for the project, in the name of any one of the SPV members will be given 
preference  

 
c.  In the financial evaluation, following points will be given importance: 
− Equity share of SPV: The SPV share mentioned in point 3 (Funding Pattern) above is the 
lower limit. Priority will be given to projects with higher SPV share in percentage terms.  

 
d.  Technical score will have a 70% weightage, out of total 100 points in deciding the 
final selection of the project. The financial proposal shall be allocated weightage of 30%. The 
proposal with the lowest cost will be given a financial score of 100.  
 
6. Cluster Management and Technical Agency (CMTA) 

Co-optex has been appointed as the Cluster Management and Technical Agency 
(CMTA) for Virudhunagar Mega Handloom Cluster.  The role of the CMTA is project 
identification, sensitizing and mobilization of the stakeholder, establishment of Special 
Purpose vehicle (SPVs), assisting SPV in identification and engagement of service 
providers/consultants for various services related to specific handloom technology, 
processing, designing, skill development, marketing, financing etc.  
 
7. General terms 

Submission of false information or concealment of information by the 
applicant/SPV/entrepreneur will attract penalty and/or legal action. 
 
8. Procedure for Submission of Expression of Interest (EoI) 

It is proposed to have a 2-bid system for project approval viz. Technical Bid and 
Financial Bid. One sealed envelope should contain the Technical Bid i.e. a copy of proposal in 
CD along with two hard copies of the same. The other sealed envelope should contain the 
financial bid.  Both these sealed envelopes should be put together in a bigger envelope duly 
sealed for submission to: Shri Vijay Pingale,   Managing Director, The Tamilnadu Handloom 
Weavers’ Co-operative Society Ltd., Head Office, “Balasundaram” Building, 350, Pantheon 
Road, Egmore, Chenai-600008. The envelope should be clearly marked ‘‘‘Proposal for 
setting up of Marketing Complex, Training Centre and Design Development facilities in 
Virudhunagar Mega Handloom Cluster.’ The applications should reach within 30 days from 
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date of publication of advertisement.  The suggested contents of technical and financial bid 
documents are given in the annexure.  
 
 Please note the contents of Financial Bid should not be a part of Technical bid 
under any circumstances. 
 

Process of project approval 
 

a. Technical bids will be opened and assessed by a Committee of Officers approved 
by Development Commissioner (Handlooms). 

b. Eligible SPVs, if required, would be called for a presentation before the 
Committee. 

c. The technical bids will be evaluated as per the technical evaluation criteria {refer 
point 5.2 (b)}. 

d. Financial bid shall be opened for all eligible SPVs. 
e. Final selection of the SPVs will be made by Project Approval and Monitoring 

Committee (PAMC). 
f. The Committee reserves the right to recommend amendments in the proposed 

project. The selection in that case will be subject to incorporation of those 
amendments. 

g. Decision of the Committee shall be final and binding on all the applicants. 
 

9. Rights of Ministry of Textiles, Office of the Development Commissioner for Handlooms. 
 The Ministry of Textiles, Office of the Development Commissioner for Handlooms, 
reserves the right to accept/reject the proposals received without assigning any reasons 
whatsoever, or may call for any additional information/clarification, if so required. 
 
10. Court Jurisdiction 
 This shall be subject to the exclusive jurisdiction of courts at Delhi/New Delhi. 
 
11. Miscellaneous 
 In case of any further clarification or information required, following may be contacted: 

1. Shri Manoj Jain, Deputy Director, Office of the Development Commissioner for 
Handlooms, Ministry of Textiles, Government of India, Udyog Bhawan, New Delhi-110 
011.Tel: 011- 23061643. E.mail:jain_manoj@sify.com 
 

2. The Managing Director, The Tamilnadu Handloom Weavers’ Co-operative Society Ltd., 
Head Office , “Balasundaram” Building, 350, Pantheon Road, Egmore, Chenai-600008. 
Tel: 044-28193371, Fax: 044-28192464, email : cooptex@vsnl.net 

 
Note: At the time of Inviting EoIs, it is possible that the applicant(s) may be running their own 
business, individually or jointly.  In case, the key stakeholders are running their firm/Company, which 
fits in the SPV Composition as given in para 5.1 (a), the firm/Company can act as an SPV for 
implementation of the project. Accordingly, relevant documents of the existing firm/Company are 
required to be submitted as given in the Annexure.  In case, the business is run individually by the 
key stakeholders or is not as per para 5.1 (a), they would be required to submit the proposed 
composition of the SPV, their background and proposed equity stake of each member, including 
handloom weavers/other stake holders. 

^^^^ 
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Annexure 

 
1.1   Project Proposal Outline 

a. Executive Summary 

b. SPV Composition and Members’ Background 

i. Number of key members in the SPV, contributing  equity 
ii. Equity contribution by the SPV key members 
iii. Experience of key members in marketing of handloom products. 
iv. Blood relationship or family relationship between the SPV Members, if any 
v. Number of weavers and master weavers of the cluster and/or their 
 association and contribution to equity in the formation of SPV 
vi. Equity contribution by the Central/ State Govt. or their financial participation 
in the project 
 

c. Detailing of activities with timeline and cost implication 
 

d.  Manpower Planning 
i. Manpower Plan with detailing of periods of hiring and salaries 
ii. Organizational chart 

 
e. Technological Considerations 

i. Selection of technology –ensuring environmental compliance (installation of 
ETP etc) along with safety and health standards 

ii. Machine specifications- make/model /capacity/ cost of machine/ number of 
machines 

iii. Utility details 
iv. Miscellaneous fixed assets details etc 

 
f. Infrastructure Details 

i. Location of site and availability of land. 
ii. Land and Built up area 
iii. Civil engineering and structural works details  
iv. Cost of construction etc. 

 
g. Marketing & Promotion Plan 

Marketing & Promotion activities planned with detailing of timelines and cost 
implication for each activity  
 

h. Project Cost Detailing 
 Detailing of all major capital expenses such as land cost, building cost, cost 
 of machinery, miscellaneous fixed assets,  pre operative expenses etc 
 

i. Recurring Expense detailing 
Activity-wise details of recurring expenses of the SPV for a period of 5 years 
 
 

j. Expected revenue generation 
i. Sources of Revenue for the SPV 
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ii. Detailing of anticipated revenue to be generated by the SPV over a period of 
5 years 
 

k. Financial Appraisal for a period of 5 years 
i. Profit and Loss statement 
ii. Balance sheet 
iii. Cash flow  
iv. Break even period 
v. Return on equity                                                            

 
l. Requirement of statutory clearances 

Detailing of all statutory clearances that will be required for implementation 
of the project  

 
m. Project implementation schedule 

Month-wise detailing of all major activities to be undertaken by the SPV 
(milestone of each to be specified clearly) 

 
n.  Deliverables with objectively measurable targets(wherever applicable) 

i. Deliverables on volume terms 
ii. Deliverables in value terms 
iii. Number of weavers to be benefitted 
iv. Increase in wages of the weavers 

 
o. Benefits to the cluster and to what extent 

 
1.2      Attachments to be furnished 

1. Memorandum & article of association of SPV (only in case of existing SPVs) 
2. Documents establishing the credential of the SPV members  
3. Registration certificate of the agency. (only in case of existing SPVs) 
4. Land registration certificate (in case the SPV has already got land under 

 possession) 
5. An undertaking from the SPV, clearly mentioning the relationship between  the 

SPV members. Both blood relationship and family relationship (if any)  needs to 
be indicated.  

Note:  The approval Committee reserves the right to ask for any other supporting 
documents pertaining to the project report, if required. 
B.         Financial bid: 

Proposed Means of Finance: 

1. SPV’s share 

2. Funds required under CHCDS 
Note: Supporting documents should be enclosed wherever mentioned, including    items 
mentioned in the Technical Evaluation Criterion (Enclosed) 

^^^^^ 
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TECHNICAL EVALUATION CRITERION FOR SHORTLISTING SPVs 
 

Sl. 
No. 

Criteria Score 
Maximum 

Score 
Marks 
Allotted 

1 
Involvement of Handloom Weavers and Master 
weavers as shareholders(numbers) 

 

20 

  

  Less than 20 0   

  Between 20 – 40 5   

  Between 41 – 70 10   

  More than 70 20   

2 
Involvement of Central /State Government &/or 
their Agencies as equity holder 

 

5 

  

  Yes 5   

  No 0   

3 
Average experience of key investors in Handloom 
sector (Years) 

 

15 

  

  Less than 3 years 0   

  Between 3 - 5 years 5   

  Between 5 - 10 years 10   

  More than 10 years 15   

4 
Fit with Suggested Concept as per ToR, Relevancy of 
size and scope 

 
30 

  

  Relative Grading  
0 to 
30 

  

5 
Self Sustainability of the Project proposed (5 years 
timeframe) 

 

5 

  

  Sustainable even after Govt. funding ends 5   

  Not sustainable after Govt. funding ends  0   

6 
Average no of handloom weavers and master 
weavers proposed to be benefitted under the 
project in a day 

 

15 

  

  Upto 300 weavers  0   

  Between 301-500 weavers  5   

  Between 501-800 weavers  10   

  More than 800 weavers  15   

 7. Land in possession of SPV  10   

 Yes 10   

 No 0   

  Total  100   

^^^^ 


